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 On page 45 of the Special Provisions, the first paragraph in the provision titled SPECIAL 
PROSECUTION AND PROGRESS (American Burying Beetle Protocol & Tentative Start 
Date) is void and superseded by the following: 
 
 Mowing and carrion removal shall be the responsibility of NDOR until the execution of 
the contract (date NDOR signs the contract).  Beginning on the execution date of the contract, 
the Contractor shall be responsible for all mowing and carrion removal until project conclusion.  
Capture/relocate procedures for the American Burying Beetle (ABB) shall be conducted 
between about June 7 and July 1 by NDOR, as described in the ENVIRONMENTAL 
COMMITMENTS.  
 

* * * * *  
 

 On page 88 of the Special Provisions, the last sentence of the provision titled 
CLEARING AND GRUBBING is void and superseded by the following: 
 
 The remaining tree trunks (3 foot minimum height) shall be removed and paid for under 
 the items “General Clearing and Grubbing” or “Large Tree Removal”. 
 

* * * * * 
 

 On page 109 of the Special Provisions, in the “Materials” section of the provision titled 
CEMENT STABILIZED BITUMINOUS, the “Material – Requirement” table is amended to read 
as follows: 
 
  Material  Requirement 
   
  Set Retarder  Approved by the Materials and Research Engineer 
  Water   Section 1005 of the Standard Specifications 
  Cement  Type I or II [see provision titled PORTLAND CEMENT      
     (J-15-0609)]         
 

* * * * * 
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 The Special Provisions are amended to include the following: 
 

SPECIAL PROSECUTION AND PROGRESS 
(Migratory Bird Protection) 

 
  NDOR will net and maintain the box culverts for migratory bird protection prior to the 
letting of the project.  Upon execution of the contract, the Contractor shall be responsible for the 
maintenance of the netting for migratory bird protection at these box culvert locations. 
 

* * * * * 
 

 On plan sheet 71, in the Plan View of the Cable Guardrail detail above the “Standard 
Line Post, No.8 & Beyond” note, the “16’-0” Max. Post Spacing” dimension is void and 
superseded by the following: 
 

4’-0” MAX. POST SPACING 
 

* * * * * 
 

 Upon execution of the contract, the plans will be revised to reflect this change. 
 
 
                                                                     DEPARTMENT OF ROADS 
 

               Original Signed Claude Oie 
 
            Claude Oie 
            Construction Engineer 
 
Issued:  April 6, 2011 
 
CO:605AD204 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 


